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New Jersey Department of Transportation 
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 086250600 

Baseline Document Change Announcement 

Retainage 

BDC06S05 

May 08, 2006 

SUBJECT:  Revision to Subsections 109.05 & 109.07 to the 2001 Standard Specifications 
regarding retainage. 

Subsections 109.05 & 109.07 of the 2001 Standard Specifications have been revised to comply with Federal 
Transportation's rule regarding 49 CFR part 26.29 requiring payments to subcontractors by prime contractors 
without withholding retainage. It also changed the retainage schedule to comply with State law R.S.27:734, 
which requires retainage held to be 2% on the entire Contract amount and 1% after Substantial Completion. 

The following revisions have been incorporated in both the English unit Standard Input SI2001E1 and Metric 
unit Standard Input SI2001M1 as of May 08, 2006. 

SECTION 109 – MEASUREMENT AND PAYMENT 

109.05  Partial Payments. 
SUBPART 1 OF THE SECOND PARAGRAPH IS CHANGED TO: 

1.  Each subcontractor or supplier has been paid any amount due from any previous progress payment and shall 
be  paid  any  amount  due  from  the  current  progress  payment  and  no  retainage  is  being withheld  from  any 
subcontractor on federally funded projects; or 

THE SEVENTH PARAGRAPH IS CHANGED TO: 

From  the  total  amounts  ascertained  as  payable,  excluding  subcontracted work  on  federally  funded  projects,  an 
amount equivalent to two percent of the amount due on the total adjusted Contract price will be deducted and retained 
pending  Substantial  Completion.    Any  amounts  paid  to  the  Contractor  in  the  form  of  incentive  payments  for  early 
Completion and positive pay adjustments will not be included in the adjusted Contract price when calculating retainage. 

109.07  Payment Following Substantial Completion. 
THE FOURTH PARAGRAPH IS CHANGED TO: 

In the first estimate following Substantial Completion, the Department will reduce retainage to one percent of the total 
adjusted Contract price excluding subcontracted work on federally funded projects, unless it has been determined by the
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Commissioner  that  the  public  interest  requires  the  withholding  of  additional  retainage.    If  retainage  is  held  in  cash 
withholdings, the reduction is to be accomplished by payment under the next partial payment.  If retainage is held in bonds, 
the Department will authorize a reduction in the escrow account. 

Implementation Code   R  (ROUTINE) 

Changes must be implemented in all applicable Department projects scheduled for Final Design Submission 
at  least  one month  after  the date of  the BDC announcement.   This will  allow  designers  to make necessary 
plan,  specifications,  and  estimate/proposal  changes  without  requiring  the  need  for  an  addenda  or 
postponement of advertisement or receipt of bids. 

Recommended By:  Approved By: 

ORIGINAL SIGNED  ORIGINAL SIGNED 

Lynn D. Rich 
Director, 
Quality Management Services 

Richard T. Hammer 
Assistant Commissioner, 
Capital Program Management 

LDR: KS: HVP 
< BDC06S05.doc


